

Historical Pricing Report

Completed RFP Projects - Pricing Analysis

Generated on Aug 14, 2025

What does this "1" signify? We can remove it.

Remove this "Completed" date as this is for the RFP. We have the important dates captured elsewhere.

RFP-2025-001 - KSI Auto Parts @ Bridge Point Gragny

KSI Auto Parts • 1 • Completed: Jul 7, 2025

\$0.00 proposals should be excluded from this report.

AR Architecture LLC

Submitted: Jun 26, 2025

\$0.00

Nova Construction Management LLC

Submitted: Jun 26, 2025

\$3,388,915.40

Description	Qty	Unit	Unit Price	Total
Demising Wall	334	SF	\$715.00	\$238,810.00
Dock Lights	20	SF	\$544.00	\$10,880.00
Dock Seals	20	SF	\$2,890.00	\$57,800.00
Eye Wash Stations	2	SF	\$7,875.00	\$15,750.00
Fire Alarm (Allowance)	1	SF	\$35,000.00	\$35,000.00
Forklift Charging Stations	20	SF	\$1,315.00	\$26,300.00
Guardrail @ Office	215	SF	\$135.00	\$29,025.00
New Egress Ramp	1	SF	\$26,250.00	\$26,250.00
New Office Area	10,000	SF	\$175.00	\$1,750,000.00
New Windows	3	SF	\$9,510.00	\$28,530.00
Paint Demising Wall (1 Side)	14,028	SF	\$1.30	\$18,236.40
Payment & Performance Bond	1	SF	\$33,554.00	\$33,554.00
Pit Levelers (35,000 lbs)	20	SF	\$21,000.00	\$420,000.00
Quad Receptacles @ Dock Doors	20	SF	\$450.00	\$9,000.00
Receiving Office and Restrooms @ Rear	1,500	SF	\$230.00	\$345,000.00
SBE Contingency Fee	1	SF	\$159,780.00	\$159,780.00
Upgrade Electrical Service (2 - 800 AMP Services)	1	SF	\$185,000.00	\$185,000.00

Units are not properly being pulled in; everything shows "SF" even though many units should not be / are not SF

"Unit price" is still not centered over the actual unit price...

"Total" is still not centered over the actual total price...

RFP-2025-003 - Katz & Katz Transfer (Expansion) @ Bridge 595 - Bldg. 2

Katz & Katz Transfer (Expansion) • 20 • Completed: Jul 8, 2025

Nova Construction Management LLC

\$323,620.05

Submitted: Jul 4, 2025

Description	Qty	Unit	Unit Price	Total
General Warehouse Cleaning	1	SF	\$5,500.00	\$5,500.00
New Demising Wall	290	SF	\$770.00	\$223,300.00
New Electrical Service (200 AMP)	1	SF	\$65,400.00	\$65,400.00
Paint Demising Wall (One Side)	12,180	SF	\$1.30	\$15,834.00
Recircuit Existing WH Light Fixtures	19,611	SF	\$0.55	\$10,786.05
Service OH Doors	4	SF	\$700.00	\$2,800.00

RFP-2025-010 - Lufthansa Technik Component Services @ Bridge Point Port Everglades

Lufthansa Technik Component Services • 4 • Completed: Aug 14, 2025

AR Architecture LLC

\$0.00

Submitted: Aug 12, 2025

Nova Construction Management LLC

\$2,574,799.60

Submitted: Aug 12, 2025

Description	Qty	Unit	Unit Price	Total
208V Receptacle At Warehouse	1	SF	\$3,500.00	\$3,500.00
Dock Seals	2	SF	\$3,500.00	\$7,000.00
Electrical Connections Warehouse Ac	61,000	SF	\$1.50	\$91,500.00
Epoxy Flooring At Forklift Areas	500	SF	\$10.50	\$5,250.00
Eye Wash Stations - No Plumbing	1	SF	\$2,500.00	\$2,500.00
Fire Alarm Allowance	1	SF	\$25,000.00	\$25,000.00
Forklift Charging Stations - 160 Amps	2	SF	\$7,500.00	\$15,000.00
Insulated Oh Door Kits On Existing Doors	14	SF	\$1,700.00	\$23,800.00
New Demising Wall	301	SF	\$715.00	\$215,215.00
New Hvac At Warehouse	61,000	SF	\$6.80	\$414,800.00
New Office Area	7,000	SF	\$175.00	\$1,225,000.00
New Stick Pin Insulation - R-19	61,000	SF	\$5.75	\$350,750.00
Paint Demising Wall - 1 Side	12,642	SF	\$1.30	\$16,434.60
Pit Leveler	2	SF	\$22,000.00	\$44,000.00
Plumbing Connections Warehouse Ac - Connect To Existing	61,000	SF	\$0.30	\$18,300.00
Quad Outlets At Warehouse	20	SF	\$1,450.00	\$29,000.00
Recircuit Wh Lighting Fixtures	61,000	SF	\$0.25	\$15,250.00
Seal Off Louvers At Warehouse	10	SF	\$750.00	\$7,500.00
Upgrade Electric Service Additional 200 Amps	1	SF	\$65,000.00	\$65,000.00

RFP-2025-005 - Nearly Natural @ Bridge Point Gratigny

Nearly Natural • 1 • Completed: Aug 5, 2025

HGR Construction Inc.

\$4,327,624.00

Submitted: Jul 28, 2025

Description	Qty	Unit	Unit Price	Total
6" Concrete Filled Bollars (Schedule 4)	168	SF	\$402.50	\$67,620.00
Acoustical Ceilings	1	SF	\$125,000.00	\$125,000.00
Add Dedicated 2,000 AMP Electrical Service	1	SF	\$90,275.00	\$90,275.00
Automatic Transfer Switch and Pad for Future Generator	1	SF	\$70,725.00	\$70,725.00
Caulking	1	SF	\$2,500.00	\$2,500.00
Concrete	1	SF	\$39,944.00	\$39,944.00
Contractor's Contingency	1	SF	\$255,469.00	\$255,469.00
Contractor's Fee	1	SF	\$193,229.00	\$193,229.00
Contractor's Insurance	1	SF	\$22,911.00	\$22,911.00
Demising Wall	320	SF	\$435.00	\$139,200.00
Doors & Hardware	1	SF	\$64,650.00	\$64,650.00
Edge of Dock Levelers	84	SF	\$4,025.00	\$338,100.00
Electrical	1	SF	\$400,000.00	\$400,000.00
Finish Flooring	1	SF	\$240,000.00	\$240,000.00
Fire Extinguishers	1	SF	\$2,500.00	\$2,500.00
Fire Protection	1	SF	\$70,000.00	\$70,000.00
Fork Lift Charging Station (With Eye Wash Station)	20	SF	\$2,875.00	\$57,500.00
Framing & Drywall	1	SF	\$350,000.00	\$350,000.00
General Conditions	1	SF	\$205,722.00	\$205,722.00
Glazing	1	SF	\$135,000.00	\$135,000.00
HVAC	1	SF	\$580,000.00	\$580,000.00
HVLS Fan(s)	6	SF	\$12,190.00	\$73,140.00
Insulation Upgrade (Stick Pin)	1	SF	\$68,000.00	\$68,000.00
Millwork	1	SF	\$24,000.00	\$24,000.00
Painting (Office)	1	SF	\$70,600.00	\$70,600.00
Plumbing	1	SF	\$146,300.00	\$146,300.00
Roofing	1	SF	\$15,000.00	\$15,000.00
Rough Carpentry	1	SF	\$5,000.00	\$5,000.00
Structural Steel	1	SF	\$55,500.00	\$55,500.00
Termite Treatment	1	SF	\$2,000.00	\$2,000.00
Toilet Accessories	1	SF	\$19,500.00	\$19,500.00
Warehouse Exhaust Upgrades (2 Air Changes per Hour)	32	SF	\$12,362.50	\$395,600.00
Window Security	1	SF	\$2,639.00	\$2,639.00

Excel Construction of Florida, Inc.				\$4,653,293.02 Submitted: Jul 28, 2025
Description	Qty	Unit	Unit Price	Total
Ceilings	1	SF	\$85,250.00	\$85,250.00
Concrete	1	SF	\$109,000.00	\$109,000.00
Contractor's Insurance (1%)	4,343,157	SF	\$0.01	\$43,431.57
Contractor's Overhead (2%)	4,386,588	SF	\$0.02	\$87,731.76
Contractor's Profit (4%)	4,474,320	SF	\$0.04	\$178,972.80
Doors & Frames	1	SF	\$102,500.00	\$102,500.00
Electrical	1	SF	\$935,950.00	\$935,950.00
Equipment	1	SF	\$306,600.00	\$306,600.00
Fire Suppression	1	SF	\$50,625.00	\$50,625.00
Flooring	1	SF	\$116,250.00	\$116,250.00
General Conditions	1	SF	\$284,131.76	\$284,131.76
Glazing	1	SF	\$76,440.00	\$76,440.00
HVAC	1	SF	\$1,250,387.45	\$1,250,387.45
Metals	1	SF	\$256,525.00	\$256,525.00
Miscellaneous	1	SF	\$47,242.68	\$47,242.68
Plaster & Gypsum	1	SF	\$268,904.00	\$268,904.00
Plumbing	1	SF	\$177,700.00	\$177,700.00
Specialties	1	SF	\$55,720.00	\$55,720.00
Specialty Doors & Frames	1	SF	\$3,500.00	\$3,500.00
Thermal & Moisture Protection	1	SF	\$144,000.00	\$144,000.00
Wall Finishes	1	SF	\$50,556.00	\$50,556.00
Wood, Plastics and Composites	1	SF	\$21,875.00	\$21,875.00
Nova Construction Management LLC				\$5,917,059.45 Submitted: Jul 28, 2025
Description	Qty	Unit	Unit Price	Total
Additional Light Fixtures	17	SF	\$1,005.58	\$17,094.86
Automatic Transfer Switch & Pad	1	SF	\$31,226.00	\$31,226.00
Bollards @ Electrical Service	14	SF	\$486.91	\$6,816.74
Budget Contingency	1	SF	\$105,700.00	\$105,700.00
Edge of Dock Levelers	84	SF	\$3,750.00	\$315,000.00
Electrical Feeder Run (For 3 Main Panels @ 120 lf.)	120	SF	\$1,603.63	\$192,435.60
Electrical Service Distribution	1	SF	\$88,385.00	\$88,385.00
Electrical for Forklift Charging Stations	20	SF	\$4,339.85	\$86,797.00
Exterior Glazing Upgrades (To Match Existing)	11	SF	\$9,510.00	\$104,610.00
Fire Alarm Allowance	409,189	SF	\$0.35	\$143,216.15
General Conditions	1	SF	\$180,000.00	\$180,000.00

Description	Qty	Unit	Unit Price	Total
HVAC Upgrades (2 Air Changes per Hour)	1	SF	\$526,868.00	\$526,868.00
HVLS Fans	6	SF	\$15,136.55	\$90,819.30
Handicap Egress Ramp	1	SF	\$26,463.00	\$26,463.00
Interior Glazing	184	SF	\$1,481.90	\$272,669.60
Main Office Buildout	20,000	SF	\$170.00	\$3,400,000.00
Overhead Door for Design Area (12' x 14')	1	SF	\$11,855.20	\$11,855.20
Payment and Performance Bond	1	SF	\$52,851.00	\$52,851.00
SBE Contingency Fee	1	SF	\$264,252.00	\$264,252.00
Rukan Architecture				\$68,901.00 Submitted: Jul 25, 2025
Description	Qty	Unit	Unit Price	Total
Architecture & Engineer	1	SF	\$68,901.00	\$68,901.00

RFP-2025-004 - Nearly Natural @ MG Westside - Bldg. B

Nearly Natural • 3 • Completed: Aug 4, 2025

HGR Construction Inc.

\$4,713,228.00

Submitted: Jul 28, 2025

Description	Qty	Unit	Unit Price	Total
2,000 AMP Electrical Service Upgrade	1	SF	\$90,275.00	\$90,275.00
6" Concrete Filled Bollards	124	SF	\$NaN	\$49,910.00
Acoustical Ceilings	1	SF	\$125,000.00	\$125,000.00
Automatic Transfer Switch and Pad for Future Generator	1	SF	\$70,725.00	\$70,725.00
Caulking	1	SF	\$2,500.00	\$2,500.00
Concrete	1	SF	\$39,944.00	\$39,944.00
Contingency	1	SF	\$288,819.00	\$288,819.00
Contractor's Fee	1	SF	\$216,574.00	\$216,574.00
Demising Wall	570	SF	\$NaN	\$313,500.00
Doors & Hardware	1	SF	\$64,650.00	\$64,650.00
Edge of Dock Levelers	62	SF	\$4,025.00	\$249,550.00
Electrical	1	SF	\$420,000.00	\$420,000.00
Finish Flooring	1	SF	\$240,000.00	\$240,000.00
Fire Extinguishers	1	SF	\$2,500.00	\$2,500.00
Fire Protection	1	SF	\$70,000.00	\$70,000.00
Fork Lift Charging Station (With Eye Washing Stations)	20	SF	\$2,875.00	\$57,500.00
Framing & Drywall	1	SF	\$350,000.00	\$350,000.00
Full Height Perimeter Wall	320	SF	\$NaN	\$139,200.00
General Conditions	1	SF	\$205,722.00	\$205,722.00
Glazing	1	SF	\$135,000.00	\$135,000.00
HVAC	1	SF	\$580,000.00	\$580,000.00
High Volume Low Speed Fan(s)	6	SF	\$12,190.00	\$73,140.00
Insulation Upgrade (Stick-pin)	1	SF	\$68,000.00	\$68,000.00
Insurance	1	SF	\$25,680.00	\$25,680.00
Millwork	1	SF	\$24,000.00	\$24,000.00
Painting (Office)	1	SF	\$70,600.00	\$70,600.00
Plumbing	1	SF	\$146,300.00	\$146,300.00
Roofing	1	SF	\$15,000.00	\$15,000.00
Rough Carpentry	1	SF	\$5,000.00	\$5,000.00
Structural Steel	1	SF	\$55,500.00	\$55,500.00
Termite Treatment	1	SF	\$2,000.00	\$2,000.00
Toilet Accessories	1	SF	\$19,500.00	\$19,500.00
Warehouse Exhaust Upgrade (2 Air Exchanges Total)	40	SF	\$NaN	\$494,500.00

Description	Qty	Unit	Unit Price	Total
Window Secuirty	1	SF	\$2,639.00	\$2,639.00
Excel Construction of Florida, Inc.			\$5,324,126.90 Submitted: Jul 28, 2025	
Description	Qty	Unit	Unit Price	Total
Ceilings	1	SF	\$85,250.00	\$85,250.00
Concrete	1	SF	\$104,200.00	\$104,200.00
Contractor's Insurance (1%)	1	SF	\$49,692.81	\$49,692.81
Contractor's Overhead (2%)	1	SF	\$100,379.47	\$100,379.47
Contractor's Profit (4%)	1	SF	\$204,774.11	\$204,774.11
Doors & Frames	1	SF	\$102,500.00	\$102,500.00
Electrical	1	SF	\$1,687,900.00	\$1,687,900.00
Equipment	1	SF	\$226,300.00	\$226,300.00
Fire Suppression	1	SF	\$50,625.00	\$50,625.00
Flooring	1	SF	\$116,250.00	\$116,250.00
General Conditions (7%)	1	SF	\$325,093.12	\$325,093.12
Glazing	1	SF	\$76,440.00	\$76,440.00
HVAC	1	SF	\$1,225,742.35	\$1,225,742.35
Metals	1	SF	\$213,525.00	\$213,525.00
Miscellaneous	1	SF	\$45,800.04	\$45,800.04
Plaster & Gypsum	1	SF	\$268,904.00	\$268,904.00
Plumbing	1	SF	\$177,700.00	\$177,700.00
Specialties	1	SF	\$55,720.00	\$55,720.00
Specialty Doors & Frames	1	SF	\$3,500.00	\$3,500.00
Thermal & Moisture Protection	1	SF	\$131,400.00	\$131,400.00
Wall Finishes	1	SF	\$50,556.00	\$50,556.00
Wood, Plastics & Composites	1	SF	\$21,875.00	\$21,875.00
Nova Construction Management LLC			\$6,144,590.26 Submitted: Jul 28, 2025	
Description	Qty	Unit	Unit Price	Total
Additional Light Fixtures	629	SF	\$NaN	\$632,116.00
Automatic Transfer Switch & Pad	1	SF	\$31,225.75	\$31,225.75
Bollards @ Electrical Service	14	SF	\$486.91	\$6,816.74
Budget Contingency	1	SF	\$116,952.77	\$116,952.77
Edge of Dock Levelers	62	SF	\$3,750.00	\$232,500.00
Electrical Feeder Run (For 3 Main Panels @ 120 lf.)	120	SF	\$NaN	\$192,435.60
Electrical Service Distribution	1	SF	\$105,585.00	\$105,585.00
Electrical for Forklift Charging Stations	20	SF	\$NaN	\$86,797.00

Description	Qty	Unit	Unit Price	Total
Exterior Glazing Upgrades (To Match Existing)	11	SF	\$9,510.00	\$104,610.00
Fire Alarm Allowance	397,167	SF	\$NaN	\$138,732.00
General Conditions	1	SF	\$180,000.00	\$180,000.00
HVAC Upgrades (2 Air Changes per Hour)	1	SF	\$526,868.00	\$526,868.00
HVLS Fans	6	SF	\$15,136.55	\$90,819.30
Handicap Egress Ramp	1	SF	\$26,462.50	\$26,462.50
Interior Glazing	184	SF	\$NaN	\$272,669.60
Main Office Build	20,000	SF	\$170.00	\$3,400,000.00
Rukan Architecture				\$69,951.00 Submitted: Jul 25, 2025
Description	Qty	Unit	Unit Price	Total
Architecture & Engineering	1	SF	\$69,951.00	\$69,951.00

RFP-2025-002 - Setna iO LLC @ Bridge Point Gragny

Setna iO LLC • 1 • Completed: Jul 10, 2025

Rukan Architecture

\$0.00

Submitted: Jul 2, 2025

Nova Construction Management LLC

\$5,603,877.30

Submitted: Jul 1, 2025

Description	Qty	Unit	Unit Price	Total
Clean Room - Iso 8 Max Rating	3,000	SF	\$375.00	\$1,125,000.00
Electrical Connections Warehouse Ac	104,233	SF	\$1.50	\$156,349.50
Expedited Shipping On Gear To 24 Weeks	1	SF	\$115,000.00	\$115,000.00
Eye Wash Stations - No Plumbing	5	SF	\$2,500.00	\$12,500.00
Eye Wash Stations - Water Piping Included	3	SF	\$7,875.00	\$23,625.00
Fire Alarm Allowance	1	SF	\$35,000.00	\$35,000.00
Forklift Charging Stations	4	SF	\$1,315.00	\$5,260.00
New Demising Wall	334	SF	\$715.00	\$238,810.00
New Feeder Run Into Tenant Space For (2) 2000 Amp Svc - 150' Each Run	300	SF	\$839.50	\$251,850.00
New Feeders U/G To Fpl Tx	120	SF	\$718.75	\$86,250.00
New Hvac At Warehouse	104,233	SF	\$6.80	\$708,784.40
New Stick Pin Insulation - R-19	104,233	SF	\$5.75	\$599,339.75
Office Area Expansion	2,538	SF	\$230.00	\$583,740.00
Paint Demising Wall - 1 Side	14,028	SF	\$1.30	\$18,236.40
Payment And Performance Bond	1	SF	\$55,583.00	\$55,583.00
Pit Leveler	4	SF	\$21,000.00	\$84,000.00
Plumbing Connections Warehouse Ac - Connect To Existing	104,233	SF	\$0.25	\$26,058.25
Repair Finishes For New Feeder Run	1	SF	\$19,500.00	\$19,500.00
Retrofit Existing Office Area	2,462	SF	\$150.00	\$369,300.00
SBE Contingency Fee	1	SF	\$264,681.00	\$264,681.00
Upgrade Provide 1 - 4000 Amp Services - See Qualifications	1	SF	\$201,250.00	\$201,250.00
Wh Breakroom / Locker Room / Restrooms	2,712	SF	\$230.00	\$623,760.00